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Water Quality Costs Conveyance Costs Water Quality Costs Conveyance Costs

A01 1-04 Minor Changes 1 LS 50,000$ 7,500$ 42,500$ 7,500$ 42,500$ 

A02 1-04 Mobilization & Demobilization 1 LS 193,480$ 26,250$ 148,750$ 29,025$ 164,475$ 

A03 1-05 Construction Surveying, Staking, and As-Built Drawings 1 LS 20,000$ 3,000$ 17,000$ 3,000$ 17,000$ 

A04 1-07 Utility Potholing 1 FA 15,000$ 2,250$ 12,750$ 2,250$ 12,750$ 

A05 1-07 Temporary Traffic Control 1 LS 96,740$ 13,200$ 74,800$ 14,550$ 82,450$ 

A06 1-07 Spill Prevention, Control, and Countermeasure Plan 1 LS 1,500$ 225$ 1,275$ 225$ 1,275$ 

A07 1-09 Stormwater Pollution Prevention Plan & Temporary Erosion and Sediment Control 1 LS 15,500$ 2,325$ 13,175$ 2,325$ 13,175$ 

A08 1-10 Dewatering 1 LS 30,000$ 4,500$ 25,500$ 4,500$ 25,500$ 

A09 2-02 Removal of Structures and Obstructions 1 LS 109,000$ 16,350$ 92,650$ 16,350$ 92,650$ 

A10 5-04 HMA for Overlay, Cl. ½’’ PG 64-22 235 TN 250$ 8,835$ 50,065$ 8,835$ 50,065$ 

B01 2-09 Shoring or Extra Excavation, Class B 2,751 SF 5$ 2,063$ 11,692$ 2,063$ 11,692$ 

B02 2-09 Removal and Replacement of Unsuitable Material 80 CY 50$ 600$ 3,400$ 600$ 3,400$ 

B03 2-09 Controlled Density Fill 10 CY 200$ 300$ 1,700$ 300$ 1,700$ 

B04 5-04 HMA for Trench Patch, Cl. ½’’ PG 64-22 471 TN 250$ 17,655$ 100,045$ 17,655$ 100,045$ 

B05 5-04 Planing Bituminous Pavement 18,157 SY 8$ 21,795$ 123,505$ 21,795$ 123,505$ 

B06 6-20 MWS-Linear Modular Wetland 8-ft x 12-ft 1 LS 133,200$ 72,100$  $                                  - 133,200$  $                                  - 

B07 6-20 MWS-Linear Modular Wetland 8-ft x 20-ft 1 LS 195,500$ 71,700$  $                                  - 195,500$  $                                  - 

B08 7-04 Solid Wall PVC Storm Sewer Pipe 6 In. Diam. 25 LF 160$  $                                - 4,000$  $                                - 4,000$ 

B09 7-04 Solid Wall PVC Storm Sewer Pipe 8 In. Diam. 31 LF 170$  $                                - 5,270$  $                                - 5,270$ 

B10 7-04 Solid Wall PVC Storm Sewer Pipe 12 In. Diam. 1,269 LF 220$  $                                - 279,180$  $                                - 279,180$ 

B11 7-04 Solid Wall PVC Storm Sewer Pipe 18 In. Diam. 1,089 LF 285$  $                                - 310,365$  $                                - 310,365$ 

B12 7-04 Solid Wall PVC Storm Sewer Pipe 24 In. Diam. 128 LF 470$  $                                - 60,160$  $                                - 60,160$ 

B13 7-04 Solid Wall PVC Storm Sewer Pipe 36 In. Diam. 265 LF 700$ -$  $                             185,500 185,500$  $                                  - 

B14 7-04 Testing Storm Sewer Pipe 2,751 LF 5$  $                                - 13,755$  $                                - 13,755$ 

B15 7-05 Catch Basin Type 1 26 EA 2,500$  $                                - 65,000$  $                                - 65,000$ 

B16 7-05 Catch Basin Type 2 48 In. Diam. 23 EA 5,500$  $                                - 126,500$  $                                - 126,500$ 

B17 7-05 Catch Basin Type 2 60 In. Diam. 3 EA 9,500$ -$  $                               28,500 28,500$  $                                  - 

B18 7-05 Connect New Lateral to New Catch Basin 26 EA 2,000$  $                                - 52,000$  $                                - 52,000$ 

B19 7-05 Connect New Lateral to Existing Catch Basin 4 EA 2,000$  $                                - 8,000$  $                                - 8,000$ 

B20 7-05 Connect Existing Lateral to New Storm Sewer Pipe 6 EA 2,000$  $                                - 12,000$  $                                - 12,000$ 

B21 7-08 Plugging Existing Stormwater Pipe 5 EA 1,000$  $                                - 5,000$  $                                - 5,000$ 

TOTAL CONSTRUCTION COST 270,648$ 1,874,037$ 673,673$ 1,683,412$ 

Washington State Sales Tax 10.1% 27,335$ 189,278$ 68,041$ 170,025$ 

TOTAL 297,983$ 2,063,315$ 741,714$ 1,853,437$ 

Construction Contingency 25% 74,496$ 515,829$ 185,428$ 463,359$ 

372,000$ 2,579,000$ 927,000$ 2,317,000$ 

Burnett Ave S & Williams Ave S Water Quailty Retrofit

02/01/2022

Exhibit A - Construction Cost Comparison

October 2021 Opinion

The opinion of probable cost herein is based on our perception of current conditions at the project location. This opinion reflects our professional opinion of construction costs at this time and is subject to change as the project design matures. BHC 

Consultants has no control over variances in the cost of labor, materials, equipment; nor services provided by others, contractor’s means and methods of executing the work or of determining prices, competitive bidding or market conditions, practices or 

bidding strategies. BHC Consultants cannot and does not warrant or guarantee that proposals, bids, or actual construction costs will not vary from the costs presented as shown.

Bid Schedule A - General

Bid Schedule B - Stormwater
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